

## Notice to Vendors

**Sealed proposals** will be received by Cherokee County from experienced, qualified vendors who specialize in the following:

### **REQUEST FOR PROPOSAL 2025-03**

#### **Purchase and installation of 100 sets of Bunk Beds at the Cherokee County Detention Center**

**Sealed Proposals will be accepted until Tuesday, September 3<sup>rd</sup>, 2024 at 12:00 P.M to Abi Reid at the Administration Department in the Cherokee County Office Building, 110 Railroad Ave, 2<sup>nd</sup> Floor, Gaffney, South Carolina 29340.** Complete specifications and instructions are attached herewith.

Proposal documents may be obtained from Maj. Stephen at the Cherokee County Department of Corrections, by email at [sanderson@cherokeecountysheriff.net](mailto:sanderson@cherokeecountysheriff.net). Proposals shall be submitted on the form furnished and shall be submitted in a sealed envelope identifying the company name, the RFP title, the RFP number, and the RFP due date on the face of the envelope.

**THERE WILL BE A MANDATORY PREBID MEETING ON AUGUST 6<sup>TH</sup>, 2024 AT 10:00AM AT THE CHEROKEE COUNTY DETENTION CENTER LOCATED AT 315 E DR. LM ROSEMOND LN, SC 29340**

Beds must be detention grade beds no less than:

Heavy Duty floor mounted double bunk includes all steel construction.

10-gauge mild steel pan.

Powder coat finish for durability and longevity.

With Anchors

Size: 27"Wx76"Lx52"H

#### **SUMMARY OF WORK**

100 old metal beds must be removed from the jail.

100 sets of bunk beds must be purchased, constructed, and installed.

#### **Items to be repaired and/or replaced as needed.**

100 single beds will be removed

48 in Echo Pod

24 in Alpha Pod

24 in Bravo Pod

1 in Delta Unit 13

1 in Delta Unit 14

1 in Delta Unit 1

1 in Delta Unit 2

For a total of 100 beds to be removed.

**Items to be installed:**

100 sets of steel double bunk beds.

No less than 10-gauge mild steel pan.

    Powder coat finish

    To be anchored to the floor (and wall as needed)

    Size: 27"Wx76"Lx52"H

48 in Echo Pod

24 in Alpha Pod

24 in Bravo Pod

1 in Delta Unit 13

1 in Delta Unit 14

1 in Delta Unit 1

1 in Delta Unit 2

All beds must be welded together and welded to the support beams.

All bed sets must be anchored to the floor (and the wall if necessary for safety).

**Scheduling Requirements**

Inmates will have to be moved around for the removal and installation of the bunk beds

We will need 24-hour notice prior to removal and installation

A timeline for completion of each pod.