

Addendum 4, 06/09/25 RFP 2025-29 Sports Facilities, Recreation, & Land Development Master Plan

To ensure that Cherokee County performs our due diligence and selects the firm that best fits this project, we are opting not to award on 06/09/25, but to evaluate initially until August 2nd. We will then short-list two to three firms and enter price negotiations with the selected firm mid-August.